STATE OF CALI FORNI A

Bl D OPENI NG DATE 08/ 31/ 00

CONTRACT NUMBER 07-202504

LOCATI ON 07-LA-5-28.9/47.9
DB GOALS:

PROPCSALS | SSUED 17 FUND TOTAL  HA22
NUMBER OF Bl DDERS 8 ENG NEERS EST
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER I D

1 5,678,385.00 3

2 5,794,890.00 5

3 5,883,975.00 6

4 5,929, 240. 00 1

5 5,994, 825.00 2

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
5,767, 000
4,978, 440. 00

D SUMMARY

I N LOS ANGELES COUNTY | N BURBANK
AND LOS ANGELES FROM PROVI DENCI A
AVENUE OVERHEAD TO 1.9 KM SQUTH OF
CALGROVE BOULEVARD UNDERCRGOSSI NG

REPLACE BROKEN SLABS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
09/ 18/ 00
CONTRACT CCDE 'A '
15 CONTRACT | TEMS

FEDERAL AID ACI M 005- 3(995) E

7.0%

TOTAL NUMBER OF WORKI NG DAYS 200
PERCENT OVER EST 14. 06

AMOUNT OVER 699, 945. 00

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

I RVINE CA 92614-5706

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730
PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008
CONE ENG NEERI NG CONTRACTORS

2092 OMEGA ROAD STE F
SAN RAMON CA 94583
PENHALL COVPANY

P O BOX 4609
ANAHEI M CA 92803

FAX

FAX

FAX

FAX

FAX

949 252-0441
00615876
949 252-0266

909 944-1037
00676575
909 944-3112

760 729-7592
00720394
760 729-6158

925 838-5685
00595036
925 838-5996

714 772-6450
00568673
714 778-5638



07-202504
07-LA-5-28
08/ 31/ 00
6 5, 998, 720. 00 8 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334
7 6, 488, 250. 00 4 BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD
COLTON CA 92324
8 4,090, 850. 00 7 WEST COAST BRI DGE | NC
RQUESTED BI D RELI EF
3701 MALLARD DRI VE
BENI CI A CA 94510

909 350-3535
00247770
FAX 909 350-9049

909 824-0393
00732806
FAX 909 824-8919

707 746-8028
00526319
FAX 707 746-0936

Bl D245
PAGE 2
09/ 18/ 00



07-202504
07-LA-5-28
08/ 31/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PENHALL COVPANY
ANAHEI M CA
STERNDAHL STRI PI NG
SUN VALLEY CA

GRI NDI NG ( PORTI ON)

STRI PI NG



07-202504 Bl D245
07-LA-5-28 PACGE 4
08/ 31/ 00 09/ 18/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PENHALL COVPANY
ANAHEI M CA

R D CONSTSRUCTI ON
CORONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG
CONCRETE ( PARTI AL)
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SUPERI CR TRAFFI C SERVI CE
COTTONWOOD CA

WEST COAST BRI DGE

VENI Cl A CA

Bl DDER | D NAME AND ADDRESS

| TEMS 3 AND 4 ( PARTIAL)
| TEMS 6 THRU 15 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUDHAKAR COVPANY | NC
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AMERI CAN BARRI CADE
2141 SOUTH DUPONT
ANAHEI M CA

CONTI NUED ON NEXT PAGE

TRAFFI C CONTRCL ( PARTI AL)



07-202504
07-LA-5-28
08/ 31/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BEADOR CONSTRUCTI ON

CORONA DEL MAR CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY

1450 FI TZGERALD AVENUE
RIALTO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL AND REPLACE CONCRETE PAVEMENT ( PARTI AL)
CONSTRUCTI ON AREA SI GNS

THERMOPLASTI C TRAFFI C MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PENHALL COVPANY
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

GRI ND CONCRETE ( PORTI ON)
STRI PI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
VLOOM NGTON CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

DEMOLI TI ON AND GRI NDI NG

STRI PI NG



07-202504
07-LA-5-28
08/ 31/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 K R C SAFETY
VI SALI A CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-202504 Bl D245

07- LA-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 31/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 Tl ME- RELATED OVERHEAD VDAY 200 1, 500. 00 300, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 290, 000. 00* 290, 000. 00
5 401100 REPLACE CONCRETE PAVENENT VB 2, 700 900. 00 2, 430, 000. 00
6 420201 GRI ND EXI STI NG CONCRETE PAVEMENT M2 415, 000 5. 65 2, 344, 750. 00
7 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 800 27.00 21, 600. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 800 1.10 21, 780. 00
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 600 2.50 19, 000. 00
10 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 100 2.15 10, 965. 00
(BROKEN 3.66 M- 0.92 M
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 95, 900 .80 76, 720. 00
(BROKEN 10.98 M - 3.66 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 2.50 2, 000. 00
(BROKEN 5.18 M- 2.14 M
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 26, 200 1.15 30, 130. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9, 100 3.40 30, 940. 00
15 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 5,678, 385. 00



07-202504 Bl D245

07-LA-5-28 SUMMARY OF REMAINING BIDDERS PAGE 8
08/ 31/ 00 09/ 18/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETPEPTPOELPLPOREPEPEPEPEE
| TEM SECOND | TH RD | FOURTH | FI FTH

| BI D ANOUNT | BI D ANOUNT | BI D ANOUNT | BI D ANOUNT
| <o | <o | <o R R OEE e EEE e
1 14, 000. 00* 14000. 00| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 25, 000. 00* 25000. 00
2 | 700. 00 140000. 00| 100. 00 20000. 00| 1, 500. 00 300000. 00| 800. 00 160000. 00
3| 20, 000. 00* 20000. 00| 9, 900. 00* 9900. 00| 15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00
4 | 300, 000. 00*  300000. 00| 331,355.00*  331355. 00| 300, 000. 00*  300000. 00| 450,000.00*  450000. 00
5 | 925.00  2497500. 00| 1,079.00  2913300. 00| 850.00  2295000. 00| 960.00  2592000. 00
6 | 5.30  2199500. 00| 4.60  1909000. 00| 6.00  2490000. 00| 5.50  2282500.00
7 | 30. 00 24000. 00| 16. 65 13320. 00| 30. 00 24000. 00| 30. 00 24000. 00
8 | .70 13860. 00| .75 14850. 00| .70 13860. 00| 1.00 19800. 00
9 | 3.00 22800. 00| 2.50 19000. 00| 2.50 19000. 00| 2.50 19000. 00
10 | 3.00 15300. 00| 1.50 7650. 00| 2.00 10200. 00| 2.50 12750. 00
11 | .70 67130. 00| .50 47950. 00| .70 67130. 00| 1.00 95900. 00
12 | 1.00 800. 00| .50 400. 00| 1.00 800. 00| 1.00 800. 00
13 | 3.00 78600. 00| 1.75 45850. 00| 2.00 52400. 00| 2.25 58950. 00
14 | 4.00 36400. 00| 4.00 36400. 00| 3.50 31850. 00| 3.75 34125. 00
15 | 365,000. 00*  365000. 00| 500, 000. 00*  500000. 00| 300, 000. 00*  300000. 00| 200, 000. 00*  200000. 00

TOT 5, 794, 890. 00 5, 883, 975. 00 5, 929, 240. 00 5, 994, 825. 00



07-202504 Bl D245

07- LA-5-28 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
08/ 31/ 00 09/ 18/ 00
R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
1] 1, 000. 00* 1000. 00| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00
2| 1, 500. 00 300000. 00| 2, 500. 00 500000. 00| 1, 000. 00 200000. 00
3| 10, 000. 00* 10000. 00| 25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00
4 | 30, 000. 00* 30000. 00| 330, 000. 00* 330000. 00| 110, 000. 00* 110000. 00
5| 940.00  2538000. 00| 1,022.00  2759400. 00| 750.00  2025000. 00
6 | 5.70  2365500. 00| 6.15  2552250. 00| 3.45  1431750. 00
7| 25.00 20000. 00| 25. 00 20000. 00| 16. 65 13320. 00
8 | .70 13860. 00| 1.00 19800. 00| .75 14850. 00
9 | 2.00 15200. 00| 2.40 18240. 00| 3.75 28500. 00
10 | 2.00 10200. 00| 2.00 10200. 00| 3.30 16830. 00
11 | .55 52745. 00| .80 76720. 00| .50 47950. 00
12 | 1.50 1200. 00| 1.85 1480. 00| .50 400. 00
13 | 1.20 31440. 00| 1.15 30130. 00| 1.75 45850. 00
14 | 3.25 29575. 00| 3.30 30030. 00| 4.00 36400. 00
15 | 580, 000. 00* 580000. 00| 100, 000. 00* 100000. 00| 100, 000. 00* 100000. 00

TOT 5, 998, 720. 00 6, 488, 250. 00 4, 090, 850. 00



